



OFFICE OF THE DEPUTY DIRECTOR BUILDING  
PDA'S HOUSE, PHASE-V HAYATABAD PESHAWAR

Form #:PDA/2018/02/151903356030468

No. /DD (B)/ D-(B) /PDA/ \_\_\_\_\_

Dated Peshawar; the \_\_\_\_/\_\_\_\_/2018

CORRIGENDUM

The conditions mentioned at serial No.10 of the advertisement notice already published "in Daily Aaj, Daily Express, Daily Ausaf and Daily Today's Muslim dated 02/02/2018 the amount of additional security (in shape of call deposit) may be "Read as 8% of the estimated cost instead of 8% of the bid amount" as per KPPRA notification No. KPPRA/M&E/Estt/1-5/2016 dated 6<sup>th</sup> June 2017 and uploaded of PDA website, for the following works.

1. Construction of Primary School for Boys in Zone-3 & 4 RMT.
2. Construction of Primary School for Girls in Zone-3 & 4 RMT.


  
DY: DIRECTOR (BUILDING)  
PDA, HAYATABAD

Endst. No. 15/DD (B)/ D-(B) /PDA/1-6

Dated Peshawar; the 08/09 /2018

Copy forwarded for information to:-

1. The Director Building, PDA, Peshawar.  
PDA/2018/02/151903356030468
2. The Director Finance, PDA, Peshawar.
- ✓ 3. The Deputy Director IT Cell, PDA with request to uploading the same on PDA website.
4. The Deputy Director Coordination, PDA, Peshawar.
5. PS to Director General, PDA, Peshawar.
6. The Incharge IT Cell, PDA.

  
DY: DIRECTOR (BUILDING)  
PDA, HAYATABAD