


OFFICE OF THE DY:DIRECTOR (E), P.D.A, HAYATABAD.

No. _____ /DD (E)/PDA/ _____
Dated Peshawar the _____ / _____ /2017

CORRIGENDUM.

Office Order:

In view of the orders of Peshawar High Court the financial bids required for the work: "Solarization of Tube Wells at Kalabat Town Ship Haripur" are hereby cancelled and will be intimated your firms accordingly.



**Deputy Director (E),
Peshawar Development Authority,
Hayatabad, Peshawar.**

Endst: No. 289 /DD (E-I) PDA/ 09 Dated Peshawar the 28 / 8 /2017

Copy for information:-

1. PS to Secretary Local Government.
2. Chief Planning Office PND.
3. DC Haripur.
4. Director Electrical, PDA
5. Director finance, PDA.
6. Project Director Concerned.
7. PS to Minister Local Government.
8. TMO Haripur.
9. incharge I.T Cell, PDA, Hayatabad.

*See & note for
any compliance please.*


**Deputy Director (E),
Peshawar Development Authority,
Hayatabad, Peshawar.**


29/8/17